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SECTION 00 10 00 

INVITATION TO BID – Addenda #2 

BEACHFRONT PARK IMPROVEMENTS PHASE 1B 

 Sealed bids for the construction of the BEACHFRONT PARK IMPROVEMENTS 
PHASE 1B will be received by the Owner, the City of Crescent City, at the Crescent City 
Public Works Department office until 3:00 PM on April 13, 2026 April 17th, 2026. The bids 
will be opened publicly and read aloud at 3:00 PM on the same day in the Public Works 
Office. Bids must be addressed to: 

 City of Crescent City 
 Public Works Department 
 377 J Street 
 Crescent City, CA  95501   

 and labeled "Bids for the BEACHFRONT PARK IMPROVEMENTS PHASE 1B." 

All Bids must be either hand delivered or received by delivery service to the 
address above.  No electronic bids will be accepted. 

Bid questions may be submitted until 1:00 p.m. on April 13, 2026.  Questions 
submitted after this deadline will not be accepted.   

 Contractor must be licensed as an (A) General Engineering Contractor by the 
California Contractors State License Board to bid on this project. 

A mandatory pre-bid conference was held at the City’s Cultural Center located at 
1001 Front Street, Crescent City CA 95531 on Friday, April 3rd, 2026 @ 11:00 am. 

 
The work includes the furnishing of the labor, materials, and equipment for 

improvements to Beachfront Park.  The Scope of Work includes site clearing, excavation 
and drainage improvements, water and sewer infrastructure, the installation of playground 
facilities and park elements, concrete pedestrian pathways and plazas, electrical 
infrastructure for site lighting and vendor hookups, asphalt paving, fencing, and irrigation 
and landscaping all in accordance with the drawings and specifications. The project is 
located in Beachfront Park south of Front Street between L Street (101 South) and Stamps 
Way in Crescent City, CA. 

The project manual may be inspected at the following locations: 

 City of Crescent City 
 Public Works Department 
 377 J Street 
            Crescent City CA 95531  
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 Humboldt Builders Exchange 
 624 C Street 
 Eureka, CA 95501 
 (707) 442-3708 

 Shasta Builders Exchange 
 2985 Innsbruck Drive 
 Redding, CA 96003 
 (530) 221-5556 

        Medford Builders Exchange 
2330 Crater Lake Avenue 
Medford, OR 97504 
(541) 773-5327 

San Francisco Builders Exchange 
850 S Van Ness Ave 
San Francisco, CA 94110 
(925) 324-2727 

 Placer County Contractors Association 
 10656 Industrial Ave #160 
 Roseville, CA 95678 
 (916) 771-7229 

 Dodge Data & Analytics 
 www.construction.com 
 (800) 393-6343 

 Construction Bidboard 
 11622 El Camino Real #100 
 San Diego, CA 92130 
 (619) 688-0588 

 Half-size copies of the project manual may be obtained at City of Crescent City 
Public Works Department 377 J Street, Crescent City, CA  95531 ((707) 464-9506), upon 
payment of postage fees.  Or plans and specifications may be obtained on-line at 
CrescentCity.org/Bids. 

 Bidders must correctly prepare and submit the documents listed in Section 00 40 
00, Bid. 

Each bid must be accompanied by a bid guaranty bond, or a certified or cashier's check 
payable to the order of the Owner in an amount not less than ten percent (10%) of the 
amount of the bid as a guaranty that the bidder will execute the contract if it is awarded in 
conformity with the bid form.  The successful bidder will be required to furnish performance 
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and payment bonds, each in an amount not less than one hundred percent (100%) of the 
contract price. 

 At the successful Bidder's option, securities may be substituted for the required 
retention, in accordance with the provisions of Section 22300 of the State of California 
Public Contract Code. 

 The Owner reserves the right to reject any or all bids and to determine which bid is, 
in the Owner's judgment, the lowest responsive bid of a bidder or group of bidders.  The 
Owner also reserves the right to waive any informalities in any bid and to delete items 
listed in the bid. 

 Bids received after the time established for receiving bids will not be considered.  
Except as provided in paragraph 00 20 10-1.04(A), no bidder may withdraw his bid after 
the time established for receiving bids or before the award and execution of the contract, 
unless the award is delayed for a period exceeding ninety (90) calendar days. 

 Bidders are hereby notified that pursuant to Section 1773 et seq. of the Labor Code 
of the Statutes of the State of California, the Owner has obtained from the Director of the 
Department of Industrial Relations the general prevailing rate of wages and employer 
payments for health and welfare, vacation, pension, and similar purposes for work to be 
done within Del Norte County, California.  Regulations regarding the application of these 
wage rates are given in paragraph 00 20 00-1.12. 

 No contractor or subcontractor may be listed on a bid proposal for a public works 
project unless registered with the Department of Industrial Relations pursuant to Labor 
Code section 1725.5 [with limited exceptions from this requirement for bid purposes 
only under Labor Code section 1771.1(a)]. 

 No contractor or subcontractor may be awarded a contract for public work on a 
public works project unless registered with the Department of Industrial Relations 
pursuant to Labor Code section 1725.5. This project is subject to compliance 
monitoring and enforcement by the Department of Industrial Relations. 

 Bidders on this work must comply with all applicable governmental and local 
agency requirements. 

 

Date: 4-9-2026    By: David Yeager 

 

 

END OF SECTION 
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SECTION 00 41 00 

BIDDING SCHEDULE 

PROJECT IDENTIFICATION: Beachfront Park Improvements Phase 1B 
 
THE BID IS SUBMITTED TO: City of Crescent City 
 

BID SCHEDULE – Addenda #2 

 
 
ITEM 
NO. 

ITEM DESCRIPTION UNIT  QTY. UNIT 
PRICE 

TOTAL 
PRICE        

1 Mobilization - Front Street 1 LS     
 

2 SWPP Plan and Reporting 1 LS     
 

3 Water Pollution Prevention BMPs 1 LS     
 

4 Pedestrian and Traffic Control 1 LS     
 

5 Tree protection fencing installation & removal 400 LF     
 

6 Sheeting, Shoring, Bracing 1 LS     
 

7 Quality Control 1 LS     
 

8 Material Testing 1 LS     
 

9 Clear, Grub and  Tree removal  1 LS     
 

10 Demolition of Existing Facilities including 
Monument Salvage 

1 LS     
 

11 Demolition of Existing Concrete 5000 SF     
 

12 Demolition of Existing Asphalt Concrete 24000 SF     
 

13 Rough Grading 22250 SY     
 

14 Rain Garden Excavation 120 CY     
 

15 Import Soil for Berm Placement and 
Amphitheater capping 

3500 CY     
 

16 Aggregate Base for asphalt paved section 90 CY     
 

17 Hot Mix Asphalt Concrete 80 Ton     
 

18 Pavement Striping and Wheel Stops 1 LS     
 

19 Crackfill & Sealcoat Playground Parking Lot 17400 SF     
 

20 Parking and Path of Travel signs 1 LS     
 

21 Storm Drain 24" HDPE 30 LF     
 

22 Storm Drain 18" HDPE 20 LF     
 

23 Storm Drain 12" HDPE 160 LF     
 

24 Flared End Section 9 EA     
 

25 Duckbill Outlet 1 EA     
 

26 Rentention Basin Inlets 9 EA     
 

27 Install 12"x12" Area Drains 6 EA     
 

28 Connect to Existing Storm Drain 1 LS     
 

29 Drainage Inlets – Type GO 1 EA     
 

30 Adjust Existing Inlets to Grade 1 EA     
 

31 4" Sanitary Sewer Lateral 363 LF     
 

32 Sanitary Sewer Clean-out with G-5 Box & Lids 3 EA     
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33 1" Water Line 340 LF     
 

34 Install water meters - Meter & Meter Box 
supplied by City 

3 EA     
 

35 Reconnect restroom sewer and water 1 LS     
 

36 Electrical - All labor, equipment, and materials 
not covered in below items 

1 LS     
 

37 Lighted Bollards 14 EA     
 

38 Step Lighting 6 EA     
 

39 Stamps Way Entry Lighting 1 LS     
 

40 Post Lights 2 EA     
 

41 Electrical Transformer Vault Install 1 EA     
 

42 600A MDP Panel 1 EA     
 

43 400A SDP Panel 1 EA     
 

44 Food Truck Pedestals - 220v 5 EA     
 

45 220v Outlets 19 EA     
 

46 110v Outlets 20 EA     
 

47 Concrete - Vehicular Paving - 6" section 29500 SF     
 

48 Concrete - Pedestrian Walks - 4" section 10600 SF     
 

49 Concrete - Pedestrian Walks - 4" section - 
Playground 

3320 SF     
 

50 Concrete Decorative Paving - 4" section 500 SF     
 

51 Concrete Exercise Equipment Pad - 6" section 1100 SF     
 

52 Grade and Rock for Concrete Paving 45020 SF     
 

53 ADA Detectable Warning Panels 200 SF     
 

54 Curb Thru Drain 1 EA     
 

55 Roll-over curb - includes prep & reinforcement 60 LF     
 

56 Valley Gutter - includes prep & reinforcement 162 LF     
 

57 Concrete Stage, Foundation, Ramp and Stairs 
including prep & reinforcement 

140 CY     
 

58 Concrete Seat Walls - Including prep and 
reinforcement 

66 LF     
 

59 Concrete mow band x 6" wide 450 LF     
 

60 Landscape soil import 500 CY     
 

61 Irrigation – Lawns 136000 SF     
 

62 Irrigation – Excluding lawns Planting areas 
including controllers, connections and backflow devices 

38000 SF     
 

63 Seeded lawns - Includes soil application, tilling, 
grading, and seeding 

24000 SF     
 

64 Plantings – Ground covers and shrubs 6400 SF     
 

65 Plantings – Rain gardens 14200 SF     
 

66 Plantings – Berms 17300 SF     
 

67 Trees – 4’-6’ height, B&B 11 EA     
 

68 Mulch – Bark to 4” depth 130 CY     
 

69 Landscaping Maintenance 1 LS     
 

70 Play Surface Type 1 5300 SF     
 

71 Play Surface Type 2 2500 SF     
 

72 Playground Equip - Tree 1 LS     
 

73 Playground Equip - Swing 2 Bay 1 LS     
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74 Playground Equip - Boat 1 LS     
 

75 Playground Equip - Musical 1 LS     
 

76 Playground Equip - Water Elements 1 LS     
 

77 Playground Equip - Independent elements 5 EA     
 

78 Playground Fencing 540 LF     
 

79 Playground Specialized Fencing 30 LF     
 

80 Playground Shotcrete Boulders 675 SF     
 

81 Picnic Tables 2 EA     
 

82 Standard Concrete Benches 9 EA     
 

83 Furnish and Install removable bollards 5 EA     
 

84 Furnish and Install stage rail 70 LF     
 

85 Purchase and install bike racks 5 EA     
 

86 Drinking Fountain 1 LS     
 

87 Fencing - Guardrail 170 LF     
 

 
Total (Items 1-87)         

 

 
 
 
TOTAL BID AMOUNT  

 

________________________________________________________________________ 

 

($________________________________). 

 
 
The cost of all work in the Contract Documents not specifically identified as an item or described 
as an item shall be included in the items and no additional compensation shall become due the 
Contractor by nature of compliance with the Contract Documents except as provided for in the 
provisions relating to extra work or changes in the work.  
 
Bid award will be based on the lowest aggregate of the Total Bid Amount. 
 
Actual contract amount will include all items in accordance with paragraph 00 20 00-1.10. 
 

END OF SECTION 



SECTION 01 20 00 – Addenda #2 
 

MEASUREMENT AND PAYMENT 
 

1.0 GENERAL 
 

A. LUMP SUM PAYMENT ITEMS: 
 

Payment items for the work of this contract for which contract lump sum payments will be 
made are listed in the Bid Schedule and described below.  All costs for items of work, which are 
not specifically mentioned to be included in a particular lump sum or unit price payment item, 
shall be included in the listed lump sum item most closely associated with the work involved.  
The lump sum price and payment made for each item listed shall constitute full compensation 
for furnishing all plant, labor, materials (where not provided by City), equipment, performing any 
associated Contractor quality control, environmental protection, meeting safety requirements, 
tests, reports, and for performing all work required for which separate payment is not otherwise 
provided. 
  

B. UNIT PRICE PAYMENT ITEMS: 
 

Payment items for the work of this contract on which the contract unit price payments will 
be made are listed in the Bid Schedule and described below.  The unit price and payment made 
for each item listed shall constitute full compensation for furnishing all plant, labor, materials 
(where not provided by City), and equipment, and performing any associated Contractor quality 
control, environmental protection, meeting safety requirements, tests, and reports, and for 
performing all work required for each of the unit price items. 

 
C. PROGRESS PAYMENTS: 

 
1. PAYMENT REQUEST PROCEDURES:  By the 5th day of each month, the 

Contractor must submit to the Construction Manager a partial-payment estimate, filled out and 
signed by the Contractor, covering acceptable work performed during the previous month or since 
the last partial payment estimate was submitted.  If requested by the Construction Manager, the 
Contractor must provide additional data to support the payment estimate.  Additional data may 
include satisfactory evidence of payment for equipment, materials, and labor including payments 
to subcontractors and suppliers.  Requests for payment for delivered equipment and material must 
be accompanied by certified invoices by the suppliers.  Such equipment and material must be 
suitably and safely stored at the site of the work. 
   

2. REVIEW PROCEDURES:  Within 7 days after receipt of the partial payment 
estimate, the Construction Manager will review the estimate and either (a) indicate in writing to the 
Owner's Representative his or her concurrence with the estimate and the Construction Manager’s 
recommendation that payment be made or (b) indicate in writing to the Contractor his or her 
reasons for not concurring with the estimate.  If the Construction Manager recommends payment 
and the Owner's Representative concurs, the Owner will, within 30 calendar days after receipt of 
the Construction Manager's recommendation, pay the Contractor a progress payment on the basis 
of the approved partial-payment estimate.  The payments will take into account the retention 
provisions provided for herein. 
 



 In the event the Construction Manager does not concur with the estimate, the Contractor 
may make the changes necessary to obtain the Construction Manager's concurrence and resubmit 
the partial-payment estimate, or submit the original progress-payment estimate directly to the 
Owner's Representative, indicating in writing his or her reasons for refusing to make the changes 
necessary to obtain concurrence. 
 

3. RETENTION:  The Owner will retain a percentage of each payment except as 
specified below in accordance with Public Contract Code Section 7201.  The retained amount is 
available for the protection and payment of the person, or persons, mechanics, subcontractors, or 
material men who perform labor or work under the contract, and persons who supply such person, 
persons or subcontractors with components and supplies for carrying on such work. 
 
 The Owner will retain five (5) percent of each progress payment.  
 
 4. WITHHOLDING:  The Construction Manager may refuse to recommend the whole 
or any part of any payment if in the Construction Manager's opinion it would be incorrect to make 
such recommendation to the Owner.  The Construction Manager may also refuse to recommend 
any payment, or because of subsequently discovered evidence or the result of any tests, may nullify 
any payment previously recommended to such extent as may be necessary in the Construction 
Manager's opinion to protect the Owner from loss as a result of: 
 
   a. Defective or damaged work. 
    

b. A deductive change order. 
 

c. Persistent failure of the Contractor to perform the work in accordance 
with the contract documents, including failure to maintain the progress 
of the work in accordance with the construction schedule.  Persistent 
failure to maintain the progress of the work means that for a period of 
two consecutive months following a written notice from the 
Construction Manager, the Contractor fails to correct a behind-
schedule condition at a rate that would reasonably indicate that he will 
finish the project on schedule. 

 
d. Disregard of authority of the Construction Manager or the laws of any 

public agency having jurisdiction. 
 
e. Failure to submit required Labor Compliance documentation for the 

Contractor and/or subcontractor(s).  
 

The Owner may refuse to make payment of the full amount recommended by the 
Construction Manager because of claims made against the Owner on account of Contractor's 
performance or furnishing of the work or because liens have been filed in connection with the work 
or because there are other items entitling Owner to reduce the amount recommended.  In such 
case, the Owner will give Contractor prompt written notice with a copy to the Construction Manager 
stating the reasons for each action. 

 
1. STOP PAYMENT NOTICES:  The Owner, by and through the Construction 

Manager or other authorized officers, may at its option and at any time retain out of any amounts 



due the Contractor, sums sufficient to cover claims filed pursuant to Section 3179, et seq., of the 
Civil Code of the State of California. 
 

D. FINAL PAYMENT: 
 
 On the condition that no liens or claims are outstanding and all required labor compliance 
documentation has been received to the satisfaction of the City, Owner will make final payment to 
the Contractor in the manner provided by law following the expiration of 35 calendar days after 
acceptance of the work and filing of the notice of completion by the Owner.  Final payment must 
include the entire sum found to be due under this contract after deducting previous payments and 
such other lawful amounts as the terms of this contract describe.  Prior estimates and payments, 
including those relating to extra work or work omitted, are subject to correction by the final payment. 
 
 Acceptance by the Contractor of final payment acts as a release to the Owner of all claims 
by and all liability to the Contractor other than claims in stated amounts that may be specifically 
excepted by the Contractor for things done or furnished in connection with this work and for every 
act and neglect of the Owner and others relating to or arising out of this work.  Payment by the 
Owner does not release the Contractor or its surety from any obligation under the contract or under 
the performance bond and payment bonds. 
 
7.02   CHANGE ORDERS 
 
 A. GENERAL: 
 
 The Owner may, at any time, without notice to the sureties, by written order designated or 
indicated to be a change order, make any change in the work within the general scope of the 
contract, including but not limited to the following changes: 
 
  1. In the specifications (including drawings and designs). 
 
  2. In the method or manner of performance of the work. 
 
  3. In the Owner-furnished facilities, equipment, materials, services, or site. 
 
  4. Directing acceleration in the performance of the work. 
 
 Any other written order or an oral order (which terms as used in this paragraph include 
direction, instruction, interpretation, or determination) from the Owner, that causes any such 
change, must be treated as a change order under this clause, if the Contractor gives the Owner 
written notice stating the date, circumstances, and source of the order and if the Contractor regards 
the order as a change order. 
 
 Except as provided in this clause, no order, statement, or conduct of the Owner is or may 
be treated as a change order under this clause nor does it entitle the Contractor to an equitable 
adjustment. 
 
 If any change under this clause causes an increase or decrease in the Contractor's cost of, 
or the time required for, the performance of any part of the work under this contract, whether or not 
changed by any order, an equitable adjustment must be made and the contract modified in writing 



accordingly.  However, except for claims based on defective specifications, claims will not be 
allowed for any costs incurred more than 20 days before the Contractor gives written notice as 
required.  Also, in the case of defective specifications for which the Owner is responsible, the 
equitable adjustment includes any increased cost reasonably incurred by the Contractor in 
attempting to comply with such defective specifications. 
 
 If the Contractor intends to assert a claim for an equitable adjustment under this clause, the 
Contractor must, within 30 days after receipt of a written change order or the furnishing of a written 
notice, submit to the Owner a written statement setting forth the general nature and monetary extent 
of such claim, unless the Owner extends this period.  The statement of claim hereunder may be 
included in the notice. 
 
 A claim by the Contractor for an equitable adjustment will not be allowed if it is asserted after 
final payment under this contract. 
 
 B. EXTRA WORK: 
 
 Extra work means providing materials and equipment and performing work not directly or 
by implication called for by the contract.  Changes in measured quantity under a unit price contract 
or item are not extra work.  If the Owner requires extra work, the Owner may (1) do it itself, (2) 
employ others to do it, (3) direct the Contractor to perform the extra work at unit bid price or a 
combination of such items, (4) direct the Contractor to perform the extra work at a mutually agreed 
upon lump sum, or (5) direct the Contractor to perform the extra work on a time and expense basis. 
 
 C. OMITTED WORK: 
 
 The Owner may, by written order to the Contractor, omit work, equipment, and material to 
be provided under the contract, and the value of the omitted work, equipment and material will be 
deducted from the contract price.  The deducted value will be a lump sum or unit bid price agreed 
upon in writing by the Contractor and Owner based on the breakdown and cost information 
submitted by the Contractor. 
 

A. UNIT BID PRICE CHANGE: 
 

 Increases or decreases in the quantity of a contract item of work that was bid on a unit basis 
will be made by comparing the total pay quantity of such item of work with the Construction 
Manager's estimate.  When changes in quantities exceed 25 percent of the original bid quantity 
and the total dollar change of that bid item is significant, the Owner will review the unit price to 
determine if a new unit price should be negotiated.  Methods for Changed Quantity Payment 
Adjustments shall be those specified in the Caltrans Standard Specifications, latest edition 
 
 E. LUMP SUM CHANGES: 
 
 Whenever the Contractor is directed to perform extra work on a lump-sum basis, changes 
in contract price resulting from the extra work will be based on a mutually agreed upon lump-sum 
price.  The Contractor's proposal for such changes must include a detailed breakdown of labor and 
materials costs for the extra work to be performed by its forces and the forces of its subcontractors 
or material suppliers as may be required.  The breakdown must include any labor surcharge and 
any sales- or use-tax cost.  Whenever the Owner requests that the Contractor prepare a lump-sum 



price in connection with a change order, the Contractor is entitled to the costs incurred in the 
preparation of that price whether or not the lump-sum amount is finally accepted by the Owner.  
Those costs will be incorporated in the lump-sum amount. 
 
 Compensation for the extra work will be based on the direct costs as listed in the detailed 
proposal, plus a mutually agreed upon percent of direct costs for overhead and profit, plus one 
percent (1%) of those direct costs for bond.  The allowance for overhead and profit must include 
full compensation for overhead, including superintendence, and additional overhead attributable to 
a time extension granted because of the change order and no separate charge may be made for 
overhead. 
 
 When the change order involves work omitted, the reduction of the contract price will be 
based on the direct costs listed in the detailed proposal submitted by the Contractor.  An additional 
reduction may be made of an amount that is identified as reduced overhead costs attributable to 
the work omitted.  No reduction will be made for profit originally attributable to the omitted work. 
 
 F. TIME AND EXPENSE CHANGES: 
 
  1. GENERAL:  Whenever the Contractor is directed to perform extra work on a 
time and expense basis, the Contractor must maintain accurate records.  Each day a record of 
labor, materials, and equipment costs will be submitted to the Construction Manager for verification.  
These records will reflect the actual and necessary expenses pertaining to the extra work and will 
be available for audit.  Audits conducted under this provision must be in accordance with generally 
accepted auditing standards and established procedures and guidelines of the reviewing or audit 
agency(ies). 
 
 Payment to the Contractor for extra work performed on a time-and-expense basis will 
consist of the actual necessary expense for doing the extra work, plus an allowance of 15 percent 
of labor, material and equipment rental for overhead, general superintendence and profits, plus one 
percent (1%) of those direct costs for bond.  This basis of payment applies to work done directly by 
the Contractor and to work done by a subcontractor, except the one percent (1%) allowance for 
bond does not apply to work performed by a subcontractor.  When the work is done by a 
subcontractor, the Contractor may add five percent (5%) to the subcontractor's charges to cover 
overhead and profit and one percent (1%) for bond. 
 
 In determining time-and-expense compensation, the term "actual necessary expense" 
means the sum of (1) materials and equipment, (2) labor, (3) supervision, (4) construction 
equipment, (5) professional services, and (6) other costs.  “Charges” for such items means the 
actual cost whether incurred by the Contractor, a subcontractor or others.  The items making up 
"actual necessary expense" are defined as follows: 
 
  2. MATERIALS AND EQUIPMENT:  Materials and equipment means costs for 
materials and equipment provided by the Contractor and necessarily used in the work includes 
applicable taxes. 
 
  3. LABOR:  The cost of labor will be the sum of actual wages paid, labor 
surcharge, and subsistence and travel allowances.  Actual wages paid include employer payments 
to or on behalf of the worker for health and welfare, pension, vacation and similar purposes.  The 
labor surcharge includes applicable labor-related taxes, Workers Compensation Insurance 



premiums, public liability and property damage insurance premiums, and other legally required 
costs directly related to labor.  Where subsistence and travel allowance are required for 
performance of extra work, the charges include the actual amount paid to each worker for these 
items. 
 
  4. SUPERVISION:  If, in the Owner's judgment, full-time supervision of the extra 
work is required, it will be authorized in writing by the Construction Manager and charges for that 
supervision will be included as an actual necessary expense.  Charges for supervision of the extra 
work by the Contractor's representative are not part of actual necessary expense. 
 
  5. CONSTRUCTION EQUIPMENT: Charges for the use of construction 
equipment required in the performance of extra work will be based on rental rates set forth in the 
State of California then-current official published document covering rental of equipment used on 
force account work.  For equipment not listed in that document, the rental rate will be as listed by 
the local section of the Associated General Contractors.  If the equipment is not listed by the 
Associated General Contractors, the rental rate will be mutually agreed upon in writing between the 
Contractor and Owner prior to the use of the unlisted equipment.  The reasonable cost of moving 
equipment onto and off the job site will be included, but equipment rental will not be paid when the 
equipment is inoperative due to breakdowns.  Individual pieces of equipment or small tools having 
a replacement value of $100 or less are considered expendable and no payment will be made for 
these. 
 
 When equipment is used on the extra work for less than five days, hourly rates will be used.  
Less than 30 minutes of operation is considered one-half hour of operations.  When equipment is 
used on the extra work for more than five days, daily rates apply.  In that case, less than four hours 
of operation is considered to be one-half day of operation. 
 
  6. PROFESSIONAL SERVICES:  Professional services are included in "actual 
necessary expense" provided both that the Owner has determined that such services are 
necessary and the Construction Manager has authorized in writing the provision of such services. 
 
  7. OTHER COSTS: Charges for items not included in paragraphs 7.02 F.1 
through 6 may be included as "actual necessary expense" if such additional items are authorized 
in advance and in writing by the Construction Manager. 
 
7.03  CHARGES TO CONTRACTOR 
 
 Everything charged to the Contractor under the terms of this contract must be paid by the 
Contractor to the Owner on demand.  Such charges may be deducted by the Owner from money 
due or to become due to the Contractor under the contract.  The Owner may recover such charges 
from the Contractor or from its surety. 
 
7.04  COMPENSATION TO OWNER FOR TIME EXTENSION 
 
 The Owner, in exchange for granting an extension of time for avoidable delay, must be 
compensated by the Contractor for the actual costs to the Owner of engineering, inspection, 
general supervision, and overhead expenses that are directly chargeable to the work and accrue 
during the period of such extension.  The actual costs do not include charges for final inspection 
and preparation of the final estimate by the Owner. 



 
7.05   SUBSTANTIAL COMPLETION 
 
 The Contractor, on considering the work to be substantially complete and ready for its 
intended use, must so notify the Construction Manager in writing.  The notification must include an 
itemized list of remaining incomplete work.  If the Construction Manager determines that the work 
is not substantially complete, he will so notify the Contractor in writing identifying the reasons for 
such a determination.  If the Construction Manager finds the work substantially complete, he will 
meet with the Contractor to; (1) prepare a punch list of incomplete items of work; (2) define the 
division of responsibility between Owner and Contractor with respect to security, operation, 
maintenance, utilities, insurance, and warranties; and (3) describe any other issues related to 
acceptance of the substantially completed work.  Upon reaching agreement with the Contractor, 
the Construction Manager will write to the Owner, certifying that the work is substantially complete, 
listing the items of incomplete work, stating the date for completion of incomplete work, defining the 
division of responsibilities, and setting forth any other terms related to acceptance. 
 
 The Owner, who has sole discretion for determination of substantial completion, will review 
the Construction Manager's certification that the work is substantially complete and concurring with 
that certification, will notify the Contractor, in writing, that the work is accepted as substantially 
complete.  Except for any portion(s) of work specified for early completion or required by the Owner 
for early possession (paragraph 00 72 00-7.06), substantial completion will not occur for any work 
until the entire project is ready for possession and use.  The acceptance notice will include a punch 
list of incomplete work items, set the date for their completion, describe the division of responsibility 
between the Owner and Contractor, and describe any other terms of acceptance.  The Contractor 
will acknowledge receipt of the acceptance notice in writing, indicating acceptance of all of its terms 
and provisions. 
 
 Upon receipt of the Contractor's acknowledgment letter, the Owner will take possession of 
the work or portion of the work and put it into its intended service.  The date that the work or portion 
of the work is put into service will become the date of substantial completion.  Unless otherwise 
specified, warranties will begin on the date of substantial completion. 
 
 Subsequent to the substantial completion date, the Owner may exclude the Contractor from 
the work during such periods when construction activities might interfere with the operation of the 
project.  The Owner, however, will allow the Contractor reasonable access for completion or 
correction of incomplete punch list items. 
 
7.06   POSSESSION OF PORTIONS OF THE PROJECT 
 

Should the Contractor fail to meet any date specified for substantial completion of the work 
or any portion of the work requiring early possession and use by the Owner, the Owner may, after 
a 10-day written notice to the Contractor, take over such portion or all of the work that is behind 
schedule.  In such case, the Construction Manager will prepare a punch list of incomplete work.  
The Owner may allow the Contractor reasonable access to the work at such times that the 
operation of the project will not be affected or the Contractor may complete the work his or herself 
after giving the Contractor notice of its intention to do so.  The cost of Owner's work will be charged 
to and deducted from amounts due to the Contractor.  The substantial completion date will be 
established as the date when the Owner actually begins using the project or portion of the project 
for its intended purpose.  Division of responsibilities between Owner and Contractor, beginning of 



warranties, and any other issues relating to substantial completion will be as specified in paragraph 
00 72 00-7.05. 
 

 
 

 
2.0 BID ITEMS 

 
1. Mobilization: Mobilization is as described in Section 9-1.16D, “Mobilization” of the 

Standard Specifications.  Mobilization will be paid on a lump sum basis as follows 
provided that total mobilization cost does not exceed 10 percent of the total bid: 25 
percent when 10 percent of the project is earned. 50 percent when 20 percent is 
earned. 75 percent when 50 percent is earned. 100 percent when 75 percent is 
earned. Where mobilization exceeds 10 percent of the contract, see Public 
Contract Code. 
 

2. SWPPP Plan and Reporting: This item includes all additional work necessary for 
maintaining and updating the stormwater pollution prevention plan by a qualified 
QSD.  Includes reporting results of work covered under this item in accordance 
with Specification Section 01 57 23.   The City is to provide and upload the initial 
plan to the SMARTS website.  This lump sum item will be paid based on the 
percentage of the project earned, rounded down to the nearest 10 percent, until 90 
percent is earned. The final 10 percent will be paid with the final payment. 

 
3. Water Pollution Prevention BMPs: This item includes all additional work necessary 

for meeting the requirements set out in the SWPPP and work covered under this 
item in accordance with Specification Section 01 57 23.   As the approved SWPPP 
is not available at bid time, a pre-bid budget of $20,000 will be established for the 
installation and maintenance of the project BMPs.  Upon approval of the SWPPP, it 
will be provided to the successful bidder with actual costs to be negotiated or handled 
on a T&M basis.  

 
4. Pedestrian & Traffic Control: Traffic Control is as described in Specification Section 

01 55 26, “Temporary Traffic Control”. This lump sum item will be paid based on the 
percentage of the project earned, rounded down to the nearest 10 percent. The final 
10 percent will be paid with the final payment. 

 
5. Tree protection fencing installation and removal: Installation (and removal after 

construction) of tree protection fencing will be paid at the bid unit price per linear 
foot.  Work shall include the installation in accordance with all plans and 
specifications including specification section 01 56 39. Work comprises the 
following: underground utility locating, fence post installation, stretching of 
temporary tree protection and removal of all components after construction. 70 
percent will be paid based on completion of the temporary fence installation. The 
remaining 30 percent will be paid upon successful removal of fencing. 
 

6. Sheeting Shoring and Bracing: This item shall include all temporary sheeting, 
shoring, and bracing, or equivalent methods, adequate for the protection of life or 
limb, which shall conform to the applicable construction safety orders as required for 



completion of the project as described in Specification Section 31 23 17 and 31 40 
00. This bid item is pursuant to Labor Code Section 6707. This lump sum item will be 
paid based on the percent of the project earned, rounded down to the nearest 10 
percent. 

 
7. Quality Control: Quality Control as described in Specification Section 01 45 00 shall 

be paid on a lump sum based on the percentage of the project earned, rounded down 
to the nearest 10 percent. 

 
8. Materials Testing: Materials Testing as described in Specification Section 01 45 29 

shall be paid on a lump sum based on the percentage of the project earned, rounded 
down to the nearest 10 percent.  

 
9. Clear, Grub & Tree Removal: This item will be paid based on the bid unit price per 

lump sum.  Clearing and grubbing to be as described in Specification Section 31 10 
00, “Site Clearing.” Work includes but is not limited to removal and disposal or 
salvage of trees, shrubs, and grass. This lump sum item will be paid based on the 
percentage of this item completed. 

 
10. Demolition of Existing Facilities including Monument Salvage: Demolition is as 

described in Specification Section 02 41 00, “Demolition.” Demolition shall cover all 
work identified on Plan Sheets L3.01 – L3.04 and all other necessary demolition work 
not covered under other bid items. Work includes but is not limited to removal and 
disposal or salvage of existing items not covered in bid items #11 and #12.  These 
items may include aggregate base, light poles, trees and landscaping, foundations, 
seawalls, signs, storm drainage, sanitary sewer manholes, and other buried utilities. 
This lump sum item will be paid based on the percentage of this item completed. 

 
 

11. Demolition of Existing Concrete: Demolition is as described in Specification Section 
02 41 00, “Demolition.” Demolition shall cover all work identified on Plan Sheets 
L3.01 – L3.04  and all other necessary demolition work not covered under other bid 
items. Work includes but is not limited to removal and disposal of existing sidewalks, 
curb and gutters. This lump sum item will be paid based on the percentage of this 
item completed. 
 

12. Demolition of Existing Asphalt Concrete: Demolition is as described in Specification 
Section 02 41 00, “Demolition.” Demolition shall cover all work identified on Plan 
Sheets L3.01 – L3.04   and all other necessary demolition work not covered under 
other bid items. Work includes but is not limited to removal and disposal of existing 
asphalt. This lump sum item will be paid based on the percentage of this item 
completed. 
 

13. Rough Grading: This item will be paid based on the bid unit price per square yard. 
Grading work includes: required removal, moving, importing and placement of sub-
soil to prepare the site for other bid items at a future date.  Scarification and 
compaction of subgrade to required 90% compaction prior to placement of top soil, 
aggregate base material, etc. 40 percent will be paid based on excavation of native 
material according to plans and specifications including specification section 31 22 



00. 10 percent will be paid based on completion of scarification and compaction. The 
remaining 50 percent will be paid once subgrade is prepared and ready to accept top 
condition. This item will be paid based on Owner’s estimate of the percentage 
complete for each of the above activities. 
 

14. Rain Garden Excavation: This item will be paid based on the bid unit price per cubic 
yard. Excavation work includes: required removal to construct rain garden per plan 
grades.  This item will be paid based on Owner’s estimate of the percentage complete 
for each of the above activities. 

 
15. Import Soil for Berm Placement and Amphitheater Capping: This item will be paid 

based on the bid unit price per cubic yard and includes all labor, materials, and 
equipment necessary to import (or transport city approved spoils from other sites), 
place, grade, and compact the soil as shown on the Plans.  The Owner will only pay 
for soil quantities identified in the bid schedule. Contractor is responsible for proper 
grading and placement of subgrade to achieve lines and grades per plans and 
specifications including section 32 91 13. This item will be paid based on Owner’s 
estimate of the percent of total soil placed during each billing cycle. 

 
16. Aggregate Base for asphalt paved section: This item will be paid on the bid unit price 

per cubic yard and includes all labor, materials, and equipment necessary to import, 
place, grade, and compact the aggregate base rock for the road base as shown on 
the Plans. The Owner will only pay for base rock quantities identified in the bid 
schedule. Contractor is responsible for proper grading and placement of subgrade to 
achieve lines and grades according to plans and specifications including section 32 
11 00. This item will be paid based on Owner’s estimate of the percent of total 
aggregate base placed during each billing cycle. 

 
17. Hot Mix Asphalt Concrete: This item includes all work necessary to provide and place 

hot mix asphaltic concrete. This item will be paid on the bid unit price per ton. The 
Owner will only pay for Hot Mix Asphalt quantities identified in the bid schedule. 
Contractor is responsible for proper grading and placement of subgrade and rock to 
achieve lines and grades. This item will be paid based on Owner’s estimate of the 
number of tons of hot mix asphalt placed during each billing cycle. 

 
18. Pavement Striping and Wheelstops: This item includes all work necessary to stripe 

crosswalks, center lines, fog lines, parking spaces and other striping as shown on 
the Plans.  This item includes all work necessary to place wheel stops as shown on 
the Plans.  This item will be paid for per lump sum price based on Owner’s estimate 
of the percentage of striping and wheel stops completed during each billing cycle. 
 

19. Crackfill & Sealcoat Playground Parking Lot: This item includes all work necessary 
to hot-air-lance clean cracks to be filled, placement of Crafco Roadsaver Low Tack 
543 crack seal or equivalent, and placement of a seal coat as shown on the Plans.  
This item will be paid on the bid unit price per square foot based on Owner’s estimate 
of the square feet completed during each billing cycle. 
 

20. Parking and Path of Travel Signs: This item includes all work necessary to procure 
and place (including foundation and pole) the signs as shown on the Plans and 



specifications including section 10 14 53 and 10 45 00. This item will be paid for per 
lump sum price based on Owner’s estimate of the percentage of signs completed 
during each billing cycle. 
 

21. Storm Drain 4 24 inch HDPE solid and inlet piping: Installation of 4-inch diameter 
Storm Drain pipe will be paid at the bid unit price per foot. Work shall include the 
installation of the pipes in accordance with all specifications. Work shall be 
performed in accordance with Specification Section 22 14 00 and 33 41 00 and 
comprises the following: trench excavation and disposal of native material, removal 
and disposal of existing pipe or structures where shown, installation of new and 
replacement piping and connections, connection to existing facilities including the 
couplings needed to join dissimilar pipes, backfill material, and compaction of 
materials to subgrade (soil ready to receive road base). Pipe measurement will 
include the actual length of pipe installed and will not include waste pipe or 
measurement through junction structures or other structures. This item will be paid 
for per linear foot based on Owner’s estimate of the number of feet installed during 
each billing cycle. 

 
22. Storm Drain 8 18 inch HDPE: Installation of 8-inch Storm Drain pipe will be paid 

at the bid unit price per foot in accordance with item 21 above.  
 

23. Storm Drain 12 inch HDPE: Installation of 12-inch Storm Drainpipe will be paid at the 
bid unit price per foot in accordance with item 21 above.  

 
24. Flared End Section: Installation of 8 inch and 12 inch flared end section will be paid 

for on a per each basis. Work shall include the installation of the new ends in 
accordance with all specifications. This item comprises the following: excavation 
and disposal of native material, removal and disposal of existing structures where 
shown, placement of flared ends, placement of backfill material, and compaction 
of materials. This item will be paid for per each based on Owner’s estimate of the 
number of flared ends installed during each billing cycle. 

 
25. Duckbill Outlet: Installation of the duckbill outlet will be paid for on a per each basis. 

Work shall include the installation of the new outlet in accordance with all 
specifications. This item comprises the following: excavation and disposal of native 
material, removal and disposal of existing structures where shown, placement of 
Duckbill outlet, placement of backfill material, and compaction of materials. This 
item will be paid for per each based on Owner’s estimate of the number of outlets 
installed during each billing cycle. 

 
26. Retention Basin Inlets: Installation of the retention basin inlets will be paid for on a 

per each basis. Work shall include the installation of the new inlets in accordance 
with all specifications. This item comprises the following: excavation and disposal 
of native material, removal and disposal of existing structures where shown, 
placement of inlets, placement of backfill material, and compaction of materials. 
This item will be paid for per each based on Owner’s estimate of the number of inlets 
installed during each billing cycle. 

 



27. Install French Drain: Installation of the French drain including the perforated 
piping, drain rock and geotextile fabric. Work shall include the installation of the 
drain system in accordance with all specifications. This item comprises the following: 
excavation and disposal of native material, removal and disposal of existing 
structures where shown, placement of area drains, placement of backfill material, 
and compaction of materials. This item will be paid for per each based on Owner’s 
estimate of the linear feet of drain installed during each billing cycle. 

 
28. Connect to Existing Storm Drain: Connection to existing storm drain system will be 

paid at the bid unit price per lump sum. Work shall include the connection of the 
pipes in accordance with all specifications and plan drawings. Work shall be 
performed in accordance with Specification Section 22 14 00 and comprises the 
following: trench excavation and disposal of native material, removal and disposal 
of existing pipe or structures where shown, installation of new and replacement 
piping and connections, connection to existing facilities including the couplings 
needed to join dissimilar pipes, backfill material, and compaction of materials to 
subgrade (soil ready to receive road base). This item will be paid for based on 
Owner’s estimate of quantity completed during each billing cycle. 

 
29. Drainage Inlets (Caltrans Type G0): Installation of the concrete drop inlets 

(CalTrans Type G0) including hot dip galvanized grate, will be paid for on a per 
each basis. Work shall include the installation of the new inlets in accordance with 
all specifications. This item comprises the following: excavation and disposal of 
native material, removal and disposal of existing structures where shown, 
placement of precast inlets, placement of backfill material, and compaction of 
materials. This item will be paid for per each based on Owner’s estimate of the 
percentage completed during each billing cycle. 

 
30. Adjust Existing Inlets to Grade: Adjustment of the existing inlet(s) to grade will be 

paid for on a per each basis. The work comprises the following: sawcutting of 
asphalt for a clean edge, demolition of existing collar, excavation and disposal of 
native material, salvaging of existing structures, placement of backfill material as 
required, setting inlet to grade, compaction of materials, and placing a concrete 
collar. This item will be paid for per each based on Owner’s estimate of the number 
of inlets adjusted during each billing cycle. 

 
31. 4” Sanitary Sewer Lateral: DELETED   Installation of sewer lines will be paid at the 

bid unit price per linear foot. Work shall include installation of the new lines in 
accordance with all specifications. This item comprises the following: trench 
excavation and disposal of native material, removal and disposal of existing lines 
and structures where shown, installation of new and replacement piping and 
connections, connection to existing facilities including the couplings needed to join 
dissimilar pipes, backfill material, and compaction of materials to subgrade (soil 
ready to receive road base) according to plans and specifications including section 
22 25 35, 22 26 22, and 33 30 00. This item will be paid for based on Owner’s 
estimate of the number of linear feet installed during each billing cycle. 
 

32. Sanitary Sewer Cleanout with G-5 Boxes & Lids: DELETED  Installation of the 
sanitary sewer cleanouts including piping and G-5 boxes, will be paid for on a per 



each basis. Work shall include the installation of the new cleanouts in accordance 
with all specifications. This item comprises the following: excavation and disposal 
of native material, removal and disposal of existing structures where shown, 
placement of piping and boxes, placement of backfill material, and compaction of 
materials. 90 percent will be paid on completion of compaction to subgrade. Final 
10 percent will be paid upon completion of paving. 
 

33. 1” Water Line: DELETED Installation of water lines will be paid at the bid unit price 
per linear foot. Work shall include installation of the new lines in accordance with 
all specifications including section 33 10 00. This item comprises the following: 
trench excavation and disposal of native material, removal and disposal of existing 
lines and structures where shown, installation of new and replacement piping and 
connections, connection to existing facilities including the couplings needed to join 
dissimilar pipes, backfill material, and compaction of materials to subgrade (soil 
ready to receive road base). 90 percent will be paid on completion of compaction 
to subgrade. Final 10 percent will be paid upon required testing, flushing, and 
disinfection being completed successfully. 

 
34. Water Meter Connections: City to supply meters and boxes. All other piping and 

fittings supplied by the contractor. Installation of Water Meters will be paid for on a 
per each basis. Work shall include the installation of the new meters in accordance 
with all specifications. This item comprises the following: excavation and disposal of 
native material, removal, and salvage of existing meters and/or structures where 
shown, connection to existing facilities including the couplings needed to join 
dissimilar pipes, placing of meter and box and lid and needed appurtenances, 
backfill material, and compaction of materials to grade.   
 

35. Reconnect restroom sewer & water: DELETED Connection of the restroom to 
existing water & sewer system will be paid at the bid unit price per lump sum. Work 
shall include the connection of the pipes in accordance with all specifications. Work 
shall be performed in accordance with Specification Division 33 and comprises the 
following: trench excavation and disposal of native material, removal and disposal 
of existing pipe or structures where shown, installation of new and replacement 
piping and connections, connection to existing facilities including the couplings 
needed to join dissimilar pipes, backfill material, and compaction of materials to 
subgrade (soil ready to receive road base). This item will be paid for based on 
Owner’s estimate of the percentage of completion during each billing cycle. 

 
36. Electrical: This item shall be paid on a lump sum basis and shall include pull boxes, 

electrical conduit, receptacles, covers, related conductors, electrical enclosures, 
breakers, needed appurtenances and other subsurface items related to the final 
buildout of the electrical system not itemized in bid items 37 through 46, as shown 
on the Plans and specifications including division 26.  All work is to be installed 
where shown on the Plans or as directed by the City or the Engineer. This item 
comprises the following: coordination with Pacific Power; trench or other excavation 
and disposal of native material; removal and disposal of existing conductors; 
backfill material; purchase and installation of conduits, pull tape, pull boxes, 
needed appurtenances, aggregate base, and compaction of materials to grade.  



This item to be paid based on Owner’s estimate of the percent of related work 
installed on the project during each billing cycle. 
 

37. Lighted Bollards: This item shall be paid on a per each basis and shall include all the 
work necessary to install lighted bollards and all equipment needed for fully functional 
lights.  All work is to be installed where shown on the Plans and specifications 
including section 26 50 00 or as directed by the City or the Engineer. This item 
comprises the following: furnishing and installation of lighted bollards (poles, base, 
foundation, and hardware).  This item to be paid based on Owner’s estimate of the 
number of bollards installed on the project during each billing cycle. 

 
38. Step Lighting: DELETED This item shall be paid on a per each basis and shall include 

all the work necessary to install step lighting and all equipment needed for fully 
functional lights.  All work is to be installed where shown on the Plans and 
specifications including section 26 50 00 or as directed by the City or the Engineer. 
This item comprises the following: furnishing and installation of step lights (fixture, 
base, placement, and hardware).  This item to be paid based on Owner’s estimate 
of the number of lights installed on the project during each billing cycle. 

 
39. Stamps Way Entry Lighting: DELETED  This item shall be paid on a lump sum basis 

and shall include all the work necessary to install the entry way lighting and all 
equipment needed for fully functional lights.  All work is to be installed where shown 
on the Plans and specifications including section 26 50 00 or as directed by the City 
or the Engineer. This item comprises the following: furnishing and installation of 
lights (poles, base, foundation, and hardware).  This item to be paid based on 
Owner’s estimate of the percentage installed on the project during each billing 
cycle. 

 
40. Post Lights: This item shall be paid on a per each basis and shall include all the work 

necessary to install post lights and all equipment needed for fully functional lights.  All 
work is to be installed where shown on the Plans and specifications including section 
26 50 00 or as directed by the City or the Engineer. This item comprises the following: 
furnishing and installation of post lights (posts, base, foundation, and hardware).  
This item to be paid based on Owner’s estimate of the number of posts installed 
on the project during each billing cycle. 

 
41. Electrical Transformer Vault Install: DELETED  This item shall be paid on a per each 

basis and shall include all the work necessary to install the transformer vault and all 
equipment needed for fully functional electrical hookup.  All work is to be installed 
where shown on the Plans and specifications including division 26 or as directed by 
the City or the Engineer. This item comprises the following: furnishing and installation 
of vault (vault, conduit, base, foundation, and hardware).  This item to be paid 
based on Owner’s estimate of the number of vaults installed on the project during 
each billing cycle. 

 
42. 600A MDP Panel: This item shall be paid on a per each basis and shall include all 

the work necessary to install the panel and all equipment needed for fully functional 
electrical hookup.  All work is to be installed where shown on the Plans and 
specifications including section 26 24 16 or as directed by the City or the Engineer. 



This item comprises the following: furnishing and installation of panel (panel, 
conduit, mounting, foundation, and hardware).  This item to be paid based on 
Owner’s estimate of the number of panels installed on the project during each 
billing cycle. 

 
43. 400A SDP Panel: This item shall be paid on a per each basis and shall include all 

the work necessary to install the panel and all equipment needed for fully functional 
electrical hookup.  All work is to be installed where shown on the Plans and 
specifications including section 26 24 16 or as directed by the City or the Engineer. 
This item comprises the following: furnishing and installation of panel (panel, 
conduit, mounting, foundation, and hardware).  This item to be paid based on 
Owner’s estimate of the number of panels installed on the project during each 
billing cycle. 

 
44. Food Truck Pedestal 220V: This item shall be paid on a per each basis and shall 

include all the work necessary to install the pedestals and all equipment needed for 
fully functional hookup.  All work is to be installed where shown on the Plans and 
specifications including division 26 or as directed by the City or the Engineer. This 
item comprises the following: furnishing and installation of the pedestals (fixture, 
base, foundation, and hardware).  This item to be paid based on Owner’s estimate 
of the number of pedestals installed on the project during each billing cycle. 

 
45. 220V Outlets: DELETED This item shall be paid on a per each basis and shall 

include all the work necessary to install the outlets and all equipment needed for fully 
functional electrical hookup.  All work is to be installed where shown on the Plans 
and specifications including division 26 or as directed by the City or the Engineer. 
This item comprises the following: furnishing and installation of the outlets (fixture, 
base, foundation, and hardware).  This item to be paid based on Owner’s estimate 
of the number of outlets installed on the project during each billing cycle. 

 
46. 110V Outlets: This item shall be paid on a per each basis and shall include all the 

work necessary to install the outlets and all equipment needed for fully functional 
electrical hookup.  All work is to be installed where shown on the Plans and 
specifications including division 26 or as directed by the City or the Engineer. This 
item comprises the following: furnishing and installation of the outlets (fixture, base, 
foundation, and hardware).  This item to be paid based on Owner’s estimate of the 
number of outlets installed on the project during each billing cycle. 

 
47. Concrete Vehicular Paving – 6” Section: This item will be paid at the bid unit price 

per square foot. This item includes all work necessary to construct 6-inch 
unreinforced concrete walkway including subgrade preparation, and all other items 
needed to install the paving in accordance with the plans and specifications including 
section 32 12 13.  This item to be paid based on Owner’s estimate of the square 
footage of paving installed on the project during each billing cycle. 

 
48. Concrete Pedestrian Sidewalks – 4” Section: This item will be paid at the bid unit 

price per square foot. This item includes all work necessary to construct 4-inch 
unreinforced concrete sidewalks, including subgrade preparation, and all other items 
needed to install the sidewalks in accordance with the plans and specifications 



including section 32 12 13.  This item to be paid based on Owner’s estimate of the 
square footage of sidewalk installed on the project during each billing cycle. 
 

49. Concrete Pedestrian Playground Sidewalks – 4” Section: This item will be paid at the 
bid unit price per square foot. This item includes all work necessary to construct 4-
inch unreinforced concrete sidewalks, including subgrade preparation, and all other 
items needed to install the sidewalks in accordance with the plans and specifications 
including section 32 12 13.  This item to be paid based on Owner’s estimate of the 
square footage of sidewalk installed on the project during each billing cycle. 

 
50. Concrete Decorative Paving – 4” Section: This item will be paid at the bid unit price 

per square foot. This item includes all work necessary to construct 4-inch 
unreinforced concrete sidewalks, including subgrade preparation, and all other items 
needed to install the sidewalks in accordance with the plans and specifications 
including but not limited to Cast in Place Concrete – 03 30 00; Concrete Paving – 32 
13 13, and Decorative Concrete Paving – 32 13 16.  Concrete to be exposed black 
concrete with embedded glass.  This item to be paid based on Owner’s estimate of 
the square footage of sidewalk installed on the project during each billing cycle. 

 
51. Concrete Exercise Equipment Pad – 6” Section: DELETED  This item will be paid at 

the bid unit price per square foot. This item includes all work necessary to construct 
6-inch unreinforced concrete pad including subgrade preparation, and all other items 
needed to install the pad in accordance with the plans and specifications including 
section 32 12 13.  This item to be paid based on Owner’s estimate of the square 
footage of pad installed on the project during each billing cycle. 

 
52. Grade and Rock for Concrete Paving: This item will be paid on the bid unit price per 

square foot and includes all labor, materials, and equipment necessary to import, 
place, grade, and compact the aggregate base rock for the concrete flatwork as 
shown on the Plans and specifications including section 32 11 00. The Owner will 
only pay for base rock quantities identified in the bid schedule. Contractor is 
responsible for proper grading and placement of subgrade to achieve lines and 
grades. This item will be paid based on Owner’s estimate of the number of square 
feet of aggregate base placed during each billing cycle. 

 
53. ADA Dectable Warning Panels: This item is to be paid on a per square foot basis. 

This item includes all labor, materials, and equipment needed for installation of 
detectable warning surfaces placed at the ramps and crosswalks as shown on the 
Plans and in accordance with the CalTrans Standard Plans and Specifications 
including section 32 17 26.  Concrete material is excluded from this bid item.  The 
square footage of each Detectable Warning Surface may vary per location. This 
item to be paid based on Owner’s estimate of the square feet of panels installed 
on the project during each billing cycle. 

 
54. Curb Band Type 1 Curb Through Drain: Material callout 2.3. Plan detail 4, sheet 

L9.02. This item will be paid on the bid unit price per each and includes all work 
necessary to place the drain through the curb including excavation and disposal of 
native soils, subgrade preparation, aggregate base, compaction, and all other items 
needed for installation as shown on the Plans. This item to be paid based on 



Owner’s estimate of the number of linear feet installed on the project during each 
billing cycle. 

 
55. Roll-over Reinforced Curb: This item will be paid on the bid unit price per linear foot 

and includes all work necessary to construct concrete roll-over curbs and gutters 
including excavation and disposal of native soils, subgrade preparation, aggregate 
base, compaction, steel reinforcement, and all other items needed for a complete 
and functioning gutter system.  This item to be paid based on Owner’s estimate of 
the linear feet of roll-over installed on the project during each billing cycle. 

 
56. Play Matta curb band type 2 (Valley Gutter NOW #99): Material callout 2.4. Plan 

detail 5, sheet L9.02.This item will be paid on the bid unit price per linear foot and 
includes all work necessary to construct valley gutters, including excavation and 
disposal of native soils, subgrade preparation, aggregate base, compaction, as 
shown on the Plans. This item to be paid based on Owner’s estimate of the linear 
feet installed on the project during each billing cycle. 

 
57. Concrete Stage, Foundation, Ramp, and Stairs: This item will be paid at the bid unit 

price per cubic yard. This item includes all work necessary to construct the stage, 
foundation, ramp and stairs including subgrade preparation, placing and compaction 
of aggregate base, steel reinforcement, and all other items needed to install the stage 
in accordance with the plans & specifications.  This item to be paid based on 
Owner’s estimate of the cubic yards of concrete placed on the project during each 
billing cycle. 

 
58. Concrete Seat Wall: This item will be paid at the bid unit price per linear foot. This 

item includes all work necessary to construct a seat wall including subgrade 
preparation, placing and compaction of aggregate base, reinforcing steel, and all 
other items needed to install the seat walls in accordance with Detail 6 on L9.03 of 
the Beachfront Park Improvements Phase 1B plans and specifications.  This item to 
be paid based on Owner’s estimate of the linear feet of wall installed on the project 
during each billing cycle. 

 
59. Curb Bands – 1’6” wide mow strip under fencing 6” wide: Material callout 2.4. 

Plan detail 5, sheet L9.02.This item will be paid at the bid unit price per linear foot. 
This item includes all work necessary to construct a one foot 6-inch wide concrete 
mow band including subgrade preparation, placing and compaction of aggregate 
base, and all other items needed to install the band in accordance with details on 
L9.02 of the Beachfront Park Improvements Phase 1B plans and specifications.  
This item to be paid based on Owner’s estimate of the linear feet installed on the 
project during each billing cycle. 

 
60. Landscape Soil Import: This item will be paid on the bid unit price per cubic yard and 

includes all labor, materials, and equipment necessary to import, place, grade, and 
compact the landscaping soil as shown on the plans and specifications including 
Specification 32 91 13. The Owner will only pay for soil quantities identified in the bid 
schedule. Contractor is responsible for proper grading and placement of soil to 
achieve lines and grades. This item will be paid based on Owner’s estimate of the 
cubic yards of soil placed during each billing cycle. 



 
61. Lawn Irrigation: Installation of irrigation lines will be paid at the bid unit price per 

square foot. Work shall include installation of the new lines, sprinklers, valves, and 
fittings, etc. in accordance with all plans and specifications including Specification 
32 84 00. This item comprises the following: trench excavation and disposal of 
native material, removal and disposal of existing lines and structures where shown, 
backfill material, and compaction of materials to subgrade (soil ready to receive 
landscaping). Water connection tie-ins and backflow devices will be paid 
under bid item 88.  This item will be paid based on Owner’s estimate of the square 
feet of area covered by the irrigation lines placed during each billing cycle. 

 
62. Planting Areas Irrigation: Installation of irrigation lines will be paid at the bid unit 

price per square foot. Work shall include installation of the new lines, sprinklers, 
valves, controllers, backflow devices, and fittings, etc. in accordance with all plans 
and specifications including Specification 32 84 00. This item comprises the 
following: trench excavation and disposal of native material, removal and disposal 
of existing lines and structures where shown, backfill material, and compaction of 
materials to subgrade (soil ready to receive landscaping). Water connection tie-
ins and backflow devices will be paid under bid item 88.  This item will be paid 
based on Owner’s estimate of the square feet of area covered by the irrigation lines 
placed during each billing cycle. 

 
63. Seeding Lawn: Seeding of lawn will be paid at the bid unit price per square foot. 

Work shall include soil preparation (grading, soil application, and tilling), approval 
of seed mixture, and seeding, etc. all in accordance with all plans and 
specifications including Specification 32 92 00. This item will be paid based on 
Owner’s estimate of the square feet of completion during each billing cycle.  50 
percent will be paid on completion of soil preparation and 40 percent will be paid 
on completion of seeding.   

 
64. Planting Ground Cover & Shrubs: Planting of ground cover and shrubs will be paid 

at the bid unit price per square foot. Work shall include soil preparation (grading, 
soil application, and tilling), approval of seed/plant selection, and placement, etc. 
in accordance with all plans and specifications including Specification 32 93 00. 
This item will be paid based on Owner’s estimate of the square feet of completion 
during each billing cycle.  50 percent will be paid on completion of soil preparation 
and 40 percent will be paid on completion of planting.   

 
65. Planting Rain Gardens: DELETED  Area grading shall be included in Rain 

Garden excavation bid item.  Soil prep for these areas will be excluded at this 
time.  A plant selection redesign will occur after a contract has been awarded. 
Planting of rain gardens will be paid at the bid unit price per square foot. Work shall 
include soil preparation (grading, soil application, and tilling), approval of 
seed/plant selection, and placement, etc. in accordance with all plans and 
specifications including Specification 32 93 00. This item will be paid based on 
Owner’s estimate of the square feet of completion during each billing cycle.  50 
percent will be paid on completion of soil preparation and 40 percent will be paid 
on completion of planting. 

 



66. Planting Berms: DELETED  Planting of berms will be paid at the bid unit price per 
square foot. Work shall include soil preparation (grading, soil application, and 
tilling), approval of seed/plant selection, and placement, etc. in accordance with all 
plans and specifications including Specification 32 92 00. This item will be paid 
based on Owner’s estimate of the square feet of completion during each billing cycle.  
50 percent will be paid on completion of soil preparation and 40 percent will be 
paid on completion of planting.   

 
67. Planting Trees Ball & Burlap: Planting of trees will be paid at the bid unit price per 

each. Work shall include soil preparation, approval of tree selection size and type, 
root barrier (if applicable), and placement, etc. in accordance with all plans and 
specifications including Specification 32 93 00. This item will be paid based on 
Owner’s estimate of the number of trees placed during each billing cycle. 

 
68. Bark Mulch 4 inches: Application of 4 inches of bark mulch will be paid at the bid unit 

price per cubic yard. Work shall include importing and placement of mulch in 
accordance with all plans and specifications. This item will be paid based on 
Owner’s estimate of the cubic yards of mulch placed during each billing cycle. 

 
69. Landscaping Maintenance: Landscape maintenance will be paid at the bid unit price 

per lump sum. Work shall include as required reseeding/replacement of 
trees/shrubs/plants/grass which die for any cause, pruning, irrigation system 
inspection and maintenance, application of bark mulch, fertilizer, herbicide, and/or 
pesticide in accordance with all plans and specifications including Specification 32 
93 10. This item will be paid (8.3 percent/month) on a monthly progress payment 
over the course of one year starting with the City’s issuance of a Substantial 
Completion letter. 

 
70. Play Surface Play Matta – Standard Pad areas: Installation of Play Surface with 

standard pad (walking) thickness will be paid at the bid unit price per square foot. 
Work shall include ground preparation (grading, compaction, etc.) and placement 
of play surface in accordance with all plans and specifications. This item will be 
paid based on Owner’s estimate of the square feet of play surface installed during 
each billing cycle.   
 

71. Play Surface Play Matta – Thickened pad areas: Installation of Play Surface 
with thickened pad (fall zone) thickness: Installation of Play Surface will be paid 
at the bid unit price per square foot. Work shall include ground preparation 
(grading, compaction, etc.) and placement of play surface in accordance with all 
plans and specifications. This item will be paid based on Owner’s estimate of the 
square feet of play surface installed during each billing cycle.   
 

72. Playground Equipment – Tree: Installation of the playground tree and ramp will 
be paid at the bid unit price per lump sum. Work shall include ground preparation 
(grading, compaction, etc.), placement of foundation, and placement equipment in 
accordance with all plans and specifications. This item will be paid based on 
Owner’s estimate of the percent completion rounded down to the nearest 10% during 
each billing cycle.   
 



73. Playground Equipment – Swing 3 Bay: Installation of the playground 3 bay swing 
will be paid at the bid unit price per lump sum. Work shall include ground 
preparation (grading, compaction, etc.), placement of foundation, and placement 
equipment in accordance with all plans and specifications. This item will be paid 
based on Owner’s estimate of the percent completion rounded down to the nearest 
10% during each billing cycle.   
 

74. Playground Equipment – We-Go-Swing: Installation of the playground We-Go-
Swing will be paid at the bid unit price per lump sum. Work shall include ground 
preparation (grading, compaction, etc.), placement of foundation, and placement 
equipment in accordance with all plans and specifications. This item will be paid 
based on Owner’s estimate of the percent completion rounded down to the nearest 
10% during each billing cycle.   
 

75. Playground Equipment – We-Go-Round-Merry-Go-Round: Installation of the 
playground merry-go-round equipment will be paid at the bid unit price per lump 
sum. Work shall include ground preparation (grading, compaction, etc.), placement 
of foundation, and placement equipment in accordance with all plans and 
specifications. This item will be paid based on Owner’s estimate of the percent 
completion rounded down to the nearest 10% during each billing cycle.   
 

76. Playground Equipment – We-Saw-See-Saw: Installation of the playground See-
Saw elements will be paid at the bid unit price per lump sum. Work shall include 
ground preparation (grading, compaction, etc.), placement of foundation, and 
placement equipment in accordance with all plans and specifications. This item will 
be paid based on Owner’s estimate of the percent completion rounded down to the 
nearest 10% during each billing cycle.   
 

77. Playground Equipment – Concrete embankment slide: The installation of the 
concrete embankment slide equipment including rail elements shall be paid on a per 
each basis and shall include all labor, foundation, and installation related to the final 
buildout as shown in the plans and specifications.  All work is to be installed where 
shown on the Plans or as directed by the City or the Engineer. This item to be paid 
based on Owner’s estimate of the number of elements installed on the project 
during each billing cycle. 

 
78. Playground Fencing: Installation of playground fencing will be paid at the bid unit 

price per linear foot. This item includes all work necessary to install fencing including 
foundation, posts, gates, fencing, and all other items needed to install the fence in 
accordance with plans & specifications including section 32 31 13.  This item to be 
paid based on Owner’s estimate of the linear feet of fence installed on the project 
during each billing cycle. 
 

79. Playground Specialized Fencing DELETED: Installation of specialized playground 
fencing will be paid at the bid unit price per linear foot. This item includes all work 
necessary to install fencing including foundation, posts, gates, fencing, and all other 
items needed to install the fence in accordance with plans & specifications including 
section 32 31 13.  This item to be paid based on Owner’s estimate of the linear feet 
of fence installed on the project during each billing cycle. 



 
80. Playground Shotcrete Boulders: Placement of shotcrete boulders will be paid at 

the bid unit price per square foot. Work shall include soil preparation (grading, 
compaction, etc.), import, and placement in accordance with all plans and 
specifications. This item will be paid based on Owner’s estimate of the percentage 
of completion during each billing cycle.   
 

81. Picnic Tables: The installation of the picnic tables shall be paid at the bid unit price 
per each basis and shall include all labor, foundation, and installation related to the 
table placement as shown in the plans and specifications.  All work is to be installed 
where shown on the Plans or as directed by the City or the Engineer. This item to be 
paid based on Owner’s estimate of the number of tables installed on the project 
during each billing cycle. 

 
82. Standard Concrete Benches: The installation of the benches shall be paid at the bid 

unit price per each basis and shall include all labor, foundation, and installation 
related to the bench placement as shown in the plans and specifications.  All work 
is to be installed where shown on the Plans or as directed by the City or the Engineer. 
This item to be paid based on Owner’s estimate of the number of benches installed 
on the project during each billing cycle. 

 
83. Furnish & Install Removable Bollards: The installation of removable bollards shall be 

paid on a per each basis and shall include all labor, foundation, inserts, sleeves, and 
adjacent paving related to the final buildout of the removable bollards as shown in 
Detail 3 on L9.07 of the Beachfront Park Improvements Phase 1B plans and 
specifications including section 26 00 00.  All work is to be installed where shown 
on the Plans or as directed by the City or the Engineer. This item to be paid based 
on Owner’s estimate of the number of bollards installed on the project during each 
billing cycle. 

 
84. Furnish & Install Stage Rail: Installation of the handrails on the Amphitheater Stage 

will be paid for per linear foot. Work shall include the fabrication and installation of 
the handrail in accordance with sheets L9.04 & L9.05 of the Beachfront Park 
Improvements Phase 1B plans and and specifications. This item comprises the 
following: embedment/foundation, placement, and finish of handrails. This item to 
be paid based on Owner’s estimate of the number of linear feet installed on the 
project during each billing cycle. 

 
85. Install Bicycle Racks: Installation of the bicycle racks will be paid at the bid unit 

price per each.  Work shall include the purchase and installation of the bicycle racks 
in accordance with detail 7 on page L9.06 of the Beachfront Park Improvements 
Phase 1B plans and specifications including section 32 33 00. This item comprises 
the following: footing/foundation, flange placement, and installation of bicycle rack. 
This item to be paid based on Owner’s estimate of the number of racks installed 
on the project during each billing cycle. 

 
86. Drinking Fountain: The installation of the accessible drinking fountain will be paid at 

the bid unit price per lump sum. Installation of the accessible drinking fountain shall 
include excavation and disposal of native material, removal and disposal of existing 



structures, backfill material, compaction of materials, foundation, surface mounting, 
and plumbing in accordance with detail 4 on sheet L9.07 of the Beachfront Park 
Improvements Phase 1B plans, and specifications including section 32 33 00. This 
item 90 percent will be paid on completion of installation and compaction to subgrade. 
The final 10 percent will be paid with the final payment. 

 
87. Fencing – Guardrail: DELETED Installation of the guardrail fencing will be paid at 

the bid unit price per linear foot. This item includes all work necessary to install 
fencing including foundation, posts, rail, and all other items needed to install the fence 
in accordance with plans & specifications including section 32 31 13.  This item to 
be paid based on Owner’s estimate of the linear feet of fence installed on the 
project during each billing cycle. 
 

88. Irrigation – Irrigation water connections and backflow devices: This item to be 
paid based on the completed percentage of irrigation line tie-ins and backflow 
devices installed. Work shall include installation of the pot-holing of existing utilities, 
water line connections, valving, and installation of backflow devices as shown on 
the plan drawings and as required per the plan specifications section 32 84 00. 
This item comprises the following: excavation and disposal of native material, 
removal and disposal of existing lines and structures where shown, backfill 
material, and compaction of materials to subgrade (soil ready to receive 
landscaping). This item will be paid based on Owner’s percent complete  during each 
billing cycle. 

 
89. Cast-in-place Trench Drains: This item to be paid by the lineal foot of trench drain 

installed. Work will include excavation, drain placement, bedding and connecting to 
the storm drain piping.  Concrete finished surfacing to be paid for under the 
appropriate concrete flatwork item. This item will be paid based on footage drain 
installed during each billing cycle. 

 
90. Raised Curb, Type 1: Material callout 2.7. Plan detail 8, sheet L9.02.This item 

will be paid at the bid unit price per linear foot. This item includes all work 
necessary to construct a 6-inch wide curbing including subgrade preparation, 
placing and compaction of aggregate base, and all other items needed to install the 
band in accordance with details on L9.02 of the Beachfront Park Improvements 
Phase 1B plans and specifications.  This item to be paid based on Owner’s 
estimate of the linear feet installed on the project during each billing cycle. 
 

91. Playground Equipment – Humpback Whale: Installation of the humpback 
whale play equipment will be paid at the bid unit price per lump sum. Work shall 
include ground preparation (grading, compaction, etc.), placement of foundation, 
and placement equipment in accordance with all plans and specifications. This item 
will be paid based on Owner’s estimate of the percent completion rounded down to 
the nearest 10% during each billing cycle.   
 

92. Playground Equipment – Morphe Dome: Installation of the Morphe Dome will be 
paid at the bid unit price per lump sum. Work shall include ground preparation 
(grading, compaction, etc.), placement of foundation, and placement equipment in 
accordance with all plans and specifications. This item will be paid based on 



Owner’s estimate of the percent completion rounded down to the nearest 10% during 
each billing cycle.   
 

93. Playground Equipment – Lighthouse Rock Climber: Installation of the playground 
Lighthouse Rock Climber equipment will be paid at the bid unit price per lump sum. 
Work shall include ground preparation (grading, compaction, etc.), placement of 
foundation, and placement equipment in accordance with all plans and 
specifications. This item will be paid based on Owner’s estimate of the percent 
completion rounded down to the nearest 10% during each billing cycle.   
 

94. Playground Equipment – Animato Metal Lophone: Installation of the playground 
Animato Metal Lophone equipment will be paid at the bid unit price per lump sum. 
Work shall include ground preparation (grading, compaction, etc.), placement of 
foundation, and placement equipment in accordance with all plans and 
specifications. This item will be paid based on Owner’s estimate of the percent 
completion rounded down to the nearest 10% during each billing cycle.   
 

95. Playground Equipment – Ditty Metal Lophone: Installation of the playground Ditty 
Metal Lophone elements will be paid at the bid unit price per lump sum. Work shall 
include ground preparation (grading, compaction, etc.), placement of foundation, 
and placement equipment in accordance with all plans and specifications. This item 
will be paid based on Owner’s estimate of the percent completion rounded down to 
the nearest 10% during each billing cycle.   
 

96. Playground Equipment – Grandioso Chimes: The installation of the Grandioso 
Chimes equipment shall be paid on a per each basis and shall include all labor, 
foundation, and installation related to the final buildout as shown in the plans and 
specifications.  All work is to be installed where shown on the Plans or as directed 
by the City or the Engineer. This item to be paid based on Owner’s estimate of the 
number of elements installed on the project during each billing cycle. 

 
97. Playground Equipment – Drums (3) sets: Installation of the three playground drum 

sets listed in plan set. The drum elements will be paid at the bid unit price per lump 
sum. Work shall include ground preparation (grading, compaction, etc.), placement 
of foundation, and placement equipment in accordance with all plans and 
specifications. This item will be paid based on Owner’s estimate of the percent 
completion rounded down to the nearest 10% during each billing cycle.   
 

98. Playground Equipment – Miscellaneous playground expenses: This pay item is 
intended to cover playground equipment costs not included in the specific bid items 
listed above.  Bid items #70 through #80, and #90 through #98 are lump sum items 
that should have costs particular to those items.  Any other costs not inclusive to 
those itemized playground items can be placed in this miscellaneous playground 
expense item.  This item to be paid based on Owner’s estimate of the percentage 
complete per the submitted schedule of value for this item for each billing cycle. 

 
 

END OF SECTION 


